SUMMARY

IN LOS ANGELES COUNTY AT VARI QUS

I NSTALL METAL BEAM GUARD RAI L

STATE OF CALI FORNI A BI D
Bl D OPENI NG DATE 07/ 22/ 04
CONTRACT NUMBER 07-206044 LOCATI ONS
LOCATI ON 07-LA-5-0.0/13.5
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGCSALS | SSUED 11 FUND TOTAL HB1

NUMBER OF BI DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 2,060, 414. 00 1
2 2,162,627. 90 2
3 2,497,578.70 4
4 3, 505, 053. 00 3

3, 046, 000
2,676, 000. 00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
07/ 23/ 04
CONTRACT CCDE 'B '
22 CONTRACT | TEMS

FEDERAL Al D ACST- X037- (122)E
PHG X037- (122) E

TOTAL NUMBER OF WORKI NG DAYS 220

615, 586. 00

PERCENT UNDER EST 23. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

C AND W CONSTRUCTI ON
SPECI ALTI ES I NC

2419 PALMA DRI VE
VENTURA CA 93003
CROM FENCE CO

12118 BLOOWFI ELD AVENUE
SANTA FE SPRINGS CA 90670

CORAL CONSTRUCTI ON COVPANY

P O BOX 347
W LSONVI LLE OR 97070

714 893- 0551
00652040
FAX 714 895-9924

805 642-0204
00256795
FAX 805 642-5141

562 864-5177
00001315
FAX 562 864-2529

503 682-2252
00332441
FAX 503 682-0110



07-206044 Bl D245

07-LA-5-0.0 PAGE 2

07/ 22/ 04 07/ 23/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALMEX ENG NEERI NG ASPHALT, ASPHALT CONCRETE DI KE ( PORTI ON)
Rl VERSI DE CA
CALMEX ENG NEERI NG M SCELLANEQUS ASPHALT ( PORTI ON)
RI VERSI DE CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)

FALLBROOK CA



07-206044 Bl D245

07-LA-5-0.0 PAGE 3

07/ 22/ 04 07/ 23/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALMEX ENG NEERI NG | NC I TEMS 10 THRU 13 (PORTI ON)
P O BOX 2425

RI VERSI DE CA 92516
STATEW DE SAFETY AND SI GNS | NC I TEMS 3 AND 4 ( PORTI ON)

522 LI NDON LANE
NI POMO CA 93444

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY I TEM5 10 THRU 13
2788 VENTURE DRI VE
LI NCOLN CA 95648

BANSHEE CONSTRUCTI ON COVPANY | TEM 14
1600 E STEEL ROAD
COLTON CA 92324

GLOBAL ENVI RONMENTAL NETWORK ITEM5 1 AND 9
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

STATEW DE SAFETY AND SI GNS I TEM5 3 AND 4

522 LI NDON LANE
NI POMO CA 93444

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY I TEMS 10 THRU 13 (PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648
CONTI NUED ON NEXT PAGE



07-206044 Bl D245

07-LA-5-0.0 PAGE 4
07/ 22/ 04 07/ 23/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K R C SAFETY COVPANY | NC | TEM 4 ( PARTI AL)

6084 W HURLEY AVENUE
VI SALI A CA 93291

STATEW DE SAFETY AND SI GNS | TEM 3 ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444



07-206044 Bl D245

07-LA-5-0.0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 22/ 04 07/ 23/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 700. 00* 1, 700. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 21, 700. 00* 21, 700. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 77, 400. 00* 77, 400. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 198, 700. 00* 198, 700. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 5,720 36. 00 205, 920. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 3, 390 39. 60 134, 244. 00
7 151224 REMOVE DELI NEATOR EA 810 2.50 2,025. 00
8 156579 REMOVE BRI DGE RAI LI NG M 660 80. 50 53, 130. 00
9 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 20, 000. 00* 20, 000. 00
10 390103 ASPHALT CONCRETE ( TYPE B) TONN 120 189. 00 22, 680. 00
11 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 27 205. 00 5, 535. 00
AREA)
12 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 2, 380 17. 00 40, 460. 00
13 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 300 17. 80 23, 140. 00
14 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 6, 030. 00 84, 420. 00
15 820118 GUARD RAI LI NG DELI NEATOR EA 390 17.00 6, 630. 00
16 820151 OBJECT MARKER (TYPE L-1) EA 360 42.00 15, 120. 00
17 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 560 89. 50 139, 620. 00
18 839551 TERM NAL SECTI ON ( TYPE B) EA 4 185. 00 740. 00
19 839559 TERM NAL SYSTEM ( TYPE ET) EA 85 2,730.00 232, 050. 00
20 839565 TERM NAL SYSTEM ( TYPE SRT) EA 360 1, 920. 00 691, 200. 00
21 839566 TERM NAL SYSTEM ( TYPE CAT) EA 4 5, 600. 00 22, 400. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 61, 600. 00* 61, 600. 00

TOTAL 2,060, 414. 00



07-206044 Bl D245
07-LA-5-0.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 22/ 04 07/ 23/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2, 050. 00* 2050. 00 924. 00* 924. 00 1, 123. 00* 1123. 00

2 33, 648. 00* 33648. 00 22, 240. 00* 22240. 00 10, 000. 00~ 10000. 00

3 80, 935. 00* 80935. 00 83, 670. 00* 83670. 00 92, 500. 00* 92500. 00

4 310, 324. 00* 310324. 00 510, 000. 00* 510000. 00 650, 000. 00* 650000. 00

5 29. 80 170456. 00 24. 25 138710. 00 35. 00 200200. 00

6 32.76 111056. 40 31. 45 106615. 50 40. 00 135600. 00

7 5. 07 4106. 70 2.50 2025. 00 15. 00 12150. 00

8 62. 58 41302. 80 75.70 49962. 00 200. 00 132000. 00

9 22,769. 00* 22769. 00 2,520. 00* 2520. 00 4, 650. 00* 4650. 00

10 138. 00 16560. 00 428. 60 51432. 00 450. 00 54000. 00

11 91. 00 2457. 00 58. 60 1582. 20 100. 00 2700. 00

12 14. 00 33320. 00 16. 00 38080. 00 19. 00 45220. 00

13 18. 00 23400. 00 16. 00 20800. 00 19. 00 24700. 00

14 5,218. 00 73052. 00 14, 072. 50 197015. 00 6, 500. 00 91000. 00

15 10. 40 4056. 00 23. 00 8970. 00 22.00 8580. 00

16 31. 00 11160. 00 45. 00 16200. 00 60. 00 21600. 00

17 148. 00 230880. 00 102. 70 160212. 00 250. 00 390000. 00

18 49. 00 196. 00 83. 00 332. 00 120. 00 480. 00

19 2, 850. 00 242250. 00 2,925.00 248625. 00 3, 950. 00 335750. 00

20 1, 700. 00 612000. 00 2,100. 00 756000. 00 3, 000. 00 1080000. 00

21 4, 500. 00 18000. 00 6, 166. 00 24664. 00 6, 950. 00 27800. 00

22 118, 649. 00* 118649. 00 57, 000. 00* 57000. 00 185, 000. 00* 185000. 00

TOT 2,162,627.90 2,497,578.70 3, 505, 053. 00




